

SEALED BIDS MEETING for the CLINTON STREET IMPROVEMENTS PROJECT – PHASE 2 – REBID was held on the 4th day of August, 2010 in the Second Floor Conference Room, 183 Main Street, Cornwall, NY

PRESENT: Town Clerk
Town Engineer

ELAINE TILFORD SCHNEER
MARK EDSALL

The meeting was declared open at 2:30 P.M. The bids received were as follows:

L. A. Weeden Excavating Confirmed Bid Bond and Non-Collusion Affidavit
Base Bid \$132,848.00

CMC Construction Confirmed Bid Bond and Non-Collusion Affidavit
Base Bid \$127,934.00

Nannini & Callahan Confirmed Bid Bond and Non-Collusion Affidavit
Base Bid \$ 96,748.60

Upstate Concrete Confirmed Bid Bond and Non-Collusion Affidavit
Base Bid \$108,587.50

Sun Up Confirmed Bid Bond and Non-Collusion Affidavit
Base Bid \$137,034.00

Boyce Excavating Confirmed Bid Bond and Non-Collusion Affidavit
Base Bid \$214,261.40

As there were no further bids to review, the meeting was concluded. Copies of the two lowest bids were given to Mr. Edsall for review and recommendation to the Town Board.

Renata McGee
Stenographer/Deputy Town Clerk